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I. INTRODUCTION

1.1 Parties. The California Environmental Protection Agency, Department of Toxic
Substances Control (DTSC) enters into this Voluntary Cleanup Agreement (Agreement) with the
United States Army Reserve (the Proponent).

1.2 Site. The Oakland Army Reserve Exchange (Site), which is the subject of this
Agreement, consists of several non-contiguous properties near the eastern terminus of the San
Francisco-Oakland Bay Bridge. The Site includes (a) the Heroic War Dead United States Army
Reserve Center at 2400 Engineer Road, Oakland, California, (b) former Base Realignment and
Closure (BRAC) Parcels 6 and 7 (also known as the Subaru Lot) at the former Oakland Army
Base, and (c) former BRAC Parcels 18 and portions of former BRAC Parcels 19 and 21 at the
former Oakland Army Base. These areas total to approximately 42.53 acres. The Site Location
Map, Exhibit A, identifies the Site areas covered in this Agreement.

1.3 Jurisdiction. This Agreement is entered into by DTSC and the Proponent
pursuant to the California Health and Safety Code section 25355.5(a)(1)(C). This section
authorizes DTSC to enter into an enforceable agreement with proponents to oversee the
characterization and cleanup of a site.

1.4 Purpose. The purpose of this Agreement is for the Proponent to conduct
necessary steps for the evaluation, investigation, and remediation of hazardous substances and
total petroleum hydrocarbons releases to the environment under the oversight of DTSC. The
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purpose of this Agreement is also for DTSC to obtain reimbursement from the Proponent for
DTSC's oversight costs.

I1. BACKGROUND

2.1  Ownership. The United States Army Reserve is the property owner of the Site.
The Headquarters, United States Army, 63D Regional Readiness Command in Los Alamitos,
California is managing all operations at the Site.

2.2  Substances Found at the Site. Previous site assessment and investigation efforts
reveal that the Site is potentially impacted with metals, volatile organic compounds, semi-
volatile organic compounds, pesticides, polychlorinated biphenyls, total petroleum
hydrocarbons, etc., in soil and groundwater. Detailed chemical data for the Site would be
available upon completion of remedial investigation.

2.3  Physical Description. The Site is located in an industrial area on the west side of
Oakland, California, and occupies approximately 42.53 acres of several non-contiguous parcels.
The City of Oakland is located in the northwestern portion of Alameda County. The Site is
located at Latitude 37.824406 and Longitude 122.298514, and is situated at an elevation of
approximately 10 feet above sea level. There is no surface water body at the Site. The San
Francisco Bay is approximately 500 feet to the north of the Site. The principal facilities in the
area include the Port of Oakland, former Oakland Army Base, East Bay Municipal Utility
District wastewater treatment plant, and the San Francisco-Oakland Bay Bridge.

2.4  Site History. The Site area was principally intertidal mudflats as late as the early
1930s. Landfilling activities created the land for the development of industrial, commercial, and
military facilities. Since the mid-1930s, the Site vicinity has been used for industrial, shipping
and maritime, and military and government agency facilities and activities.

The Site is composed of office buildings, maintenance and storage buildings, and open lots
used to support mission requirements for the Heroic War Dead United States Army Reserve Center.
The current land use includes the following: United States Army Reserve administration,
vehicle maintenance and repair operations, medical equipment and vehicle storage activities, etc.

1. AGREEMENT

3.0 ITISHEREBY AGREED THAT DTSC will provide review and oversight of the
tasks conducted by the Proponent in accordance with the Scope of Work contained in Exhibit B.
The Proponent shall conduct the tasks in the manner specified herein and in accordance with the
Project Schedule provided in Exhibit C. All work shall be performed consistent with the
California Health and Safety Code section 25300 et seq., as amended; the National Contingency
Plan (40 Code of Federal Regulations, Part 300), as amended; and the United States
Environmental Protection Agency (U.S. EPA) and DTSC Superfund guidance documents
regarding site investigation and remediation.



3.1  Scope of Work and DTSC Qversight. DTSC shall review and provide the
Proponent with written comments on all Proponent deliverables as described in Exhibit B (Scope
of Work) and other documents applicable to the scope of the project. DTSC shall provide
oversight of field activities, including sampling and remedial activities, as appropriate. DTSC's
completion of activities described above shall constitute DTSC's complete performance under
this Agreement.

3.2 Additional Tasks. Additional tasks may be conducted and DTSC oversight
provided by amendment to this Agreement or Exhibits hereto in accordance with Paragraph 3.17.
If DTSC expects additional oversight costs to be incurred related to these additional activities, it
will provide an estimate of the additional oversight cost to the Proponent.

3.3 Agreement Managers. DTSC designates Mr. Anthony Landis, P.E., Chief,
Northern California Operations, Office of Military Facilities as DTSC’s Agreement Manager for
this Agreement. The Proponent designates Colonel Danny G. Nobles, Chief, Army Reserve
Division, Assistant Chief of Staff for Installation Management as the Proponent’s Agreement
Manager for this Agreement. Each Party to this Agreement shall provide at least ten (10) days
advance written notice to the other of any change in its designated manager.

3.4  Notices and Submittals. All notices, documents and communications required to
be given under this Agreement, unless otherwise specified herein, shall be sent to the respective
parties at the following addresses:

34.1 ToDTSC:
Anthony Landis, P.E.
Chief, Northern California Operations
Office of Military Facilities
Department of Toxic Substances Control
8800 Cal Center Drive
Sacramento, California 95826-3200

With copies to:
Henry Wong

Remedial Project Manager

Northern California Operations

Office of Military Facilities

Department of Toxic Substances Control
700 Heinz Avenue, Suite 200

Berkeley, California 94710



3.4.2 To the Proponent or Proponent’s Representative:
Danny G. Nobles
Colonel, EN
Chief, Army Reserve Division
Office of the Assistant Chief of Staff for Installation Management
2511 Jefferson Davis Highway
Arlington, Virginia 22202

With copies to:

George Gricius

Chief, Environmental Division

Installation Management Agency, Army Reserve Office
3848 Northwest Drive

Suite 160

College Park, Georgia 30337

3.4.3 To the Property Owner:
Kenneth R. Morris
Colonel, GS ,USAR
Deputy Chief of Staff, Engineer
Department of Army
Headquarters, 63D Regional Readiness Command
4235 Yorktown Avenue
Los Alamitos, California 90720-5002

With copies to:

Wayne Alves

Chief, Environmental Division

Headquarters, 63D Regional Readiness Command
4235 Yorktown Avenue

Los Alamitos, California 90720-5002

35 DTSC Review and Approval. If DTSC determines that any report, plan, schedule
or other document submitted for approval pursuant to this Agreement fails to comply with this
Agreement or fails to protect public health or safety or the environment, DTSC may (a) provide
comments to the Proponent with recommended changes; or (b) following consultation with the
Proponent and the Proponent's approval, modify the document as deemed necessary and approve
the document as modified.

3.6 Communications. All DTSC approvals and decisions made regarding submittals
and notifications will be communicated to the Proponent in writing by DTSC's Agreement
Manager or his/her designee. No informal advice, guidance, suggestions, or comments by DTSC
regarding reports, plans, specifications, schedules, or any other writings by the Proponent shall
be construed to relieve the Proponent of the obligation to obtain such written approvals.

3.7  Endangerment during Implementation. In the event DTSC determines that any
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activity (whether or not pursued in compliance with this Agreement) may pose an imminent or
substantial endangerment to the health and safety of people on the Site or in the surrounding area
or to the environment, DTSC may order the Proponent to stop further implementation of this
Agreement for such period of time as may be needed to abate the endangerment.

3.8  Payment. The Proponent agrees to pay (1) all costs incurred by DTSC in
association with preparation of this Agreement and for review of documents submitted prior to
the effective date of this Agreement, and (2) all costs incurred by DTSC in providing oversight
pursuant to this Agreement, including review of the documents described in Exhibit B and
associated documents, and in providing oversight of field activities. An estimate of DTSC's
oversight resource is provided in the Resource Estimation Worksheet, Exhibit D. It is
understood by the parties that the hours and associated cost provided in Exhibit D are estimates
and cannot be relied upon as the final cost figure. DTSC will bill the Proponent quarterly. The
Proponent agrees to make payment within sixty (60) days of receipt of DTSC's billing pursuant
to the California Health and Safety Code sections 25360 and 25360.1. Such billings will reflect
any amounts that have been advanced to DTSC by the Proponent. An estimate of the project
cost is provided in the Cost Estimation Worksheet, Exhibit F, for estimation purpose only.

3.8.1 In anticipation of services to be rendered, Proponent shall make an advance
payment of $20,000.00 to DTSC. That payment shall be made no later than ten (10) days after
this Agreement is fully executed. If the Proponent's advance payment does not cover all costs
payable to DTSC under this paragraph, Proponent agrees to pay the additional costs within sixty
(60) days of receipt of a bill from DTSC pursuant to the California Health and Safety Code
sections 25360 and 25360.1.

3.8.2 Ifany bill is not paid by the Proponent within sixty (60) days after it is sent by
DTSC, the Proponent may be deemed to be in material default of this Agreement.

3.8.3 All payments made by the Proponent pursuant to this Agreement shall be by
check made payable to the “Department of Toxic Substances Control,” and bearing on its face
the Site Code of 201585 and the Docket Number of this Agreement. Payments shall be sent to:

Department of Toxic Substances Control
Accounting/Cashier

1001 | Street, 21* Floor

P.O. Box 806

Sacramento, California 95812-0806

3.8.4 If the advance payment exceeds DTSC's actual oversight costs, DTSC will
provide an accounting for expenses and refund the difference within one hundred-twenty (120)
days after termination of this Agreement in accordance with Paragraph 3.18. In no other case
shall the Proponent be entitled to a refund from DTSC or to assert a claim against DTSC for any
amount paid or expended under this Agreement.

3.8.5 If the Proponent disputes a DTSC billing, or any part thereof, and has been unable
to informally resolve the dispute with DTSC’s project manager, unit chief, and branch chief, then
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the Proponent may file a request for dispute resolution in writing within forty-five (45) days of
the date of the billing in dispute. The written request shall describe all billings in dispute and the
reasons therefore. The written request shall be sent to:

Special Assistant for Cost Recovery and Reimbursement Policy
Department of Toxic Substances Control

P.O. Box 806

Sacramento, California 95812-0806

A copy of the written request for dispute resolution shall also be sent to the person designated by
DTSC to receive submittal under this Agreement. A decision on the billing dispute will be
rendered by the Special Assistant for Cost Recovery and Reimbursement Policy or other DTSC
designee. The filing of a written request for dispute resolution pursuant to this Section shall not
stay the accrual of interest, as required by the California Health and Safety Code section 25360.1,
on any unpaid costs pending resolution of the dispute.

3.9  Condition Precedent. It is expressly understood and agreed that DTSC's receipt
of the advance payment described in Paragraph 3.8.1 is a condition precedent to DTSC's
obligation to provide oversight, review, and/or comment on documents.

3.10 Record Retention. DTSC shall retain all cost records associated with the work
performed under this Agreement for such time periods as may be required by applicable State
law. The Proponent may request to inspect all documents which support DTSC's cost
determination in accordance with the Public Records Act, Government Code section 6250 et seq.

3.11  Project Coordinator. The work performed pursuant to this Agreement shall be
under the direction and supervision of a qualified project coordinator, with expertise in
hazardous substance site cleanup. The Proponent shall submit: (a) the name and address of the
project coordinator; and (b) upon DTSC’s request, the resume of the coordinator in order to
demonstrate expertise in hazardous substance site cleanup. The Proponent shall promptly notify
DTSC of any change in the identity of the Project Coordinator. All engineering and geological
work shall be conducted in conformance with applicable State law, including but not limited to,
Business and Professions Code sections 6735 and 7835.

3.12  Access. Proponent shall provide, and/or obtain access to the Site and take all
reasonable efforts to obtain access to off-site areas to which access is necessary to implement
this Agreement. Such access shall be provided to DTSC's employees, contractors, and
consultants at all reasonable times. Nothing in this paragraph is intended or shall be construed to
limit in any way the right of entry or inspection that DTSC or any other agency may otherwise
have by operation of any law. DTSC and its authorized representatives shall have the authority
to enter and move freely about all property at the Site at all reasonable times for purposes
including, but not limited to: inspecting records, operating logs, sampling and analytical data,
and contracts relating to this Site; reviewing the progress of the Proponent in carrying out the
terms of this Agreement; conducting such tests as DTSC may deem necessary; and verifying the
data submitted to DTSC by the Proponent.



3.13 Sampling, Data, and Document Availability. When requested by DTSC, the
Proponent shall make available to DTSC, and shall provide copies of, all data and information
concerning contamination at the Site, including technical records and contractual documents,
sampling and monitoring information and photographs and maps, whether or not such data and
information was developed pursuant to this Agreement.

3.14 Notification of Field Activities. The Proponent shall inform DTSC at least seven
(7) days in advance of all field activities pursuant to this Agreement and shall allow DTSC and
its authorized representatives to take duplicates of any samples collected by the Proponent
pursuant to this Agreement.

3.15 Notification of Environmental Condition. The Proponent shall notify DTSC's
Agreement Manager immediately upon learning of any condition posing an immediate threat to
public health or safety or the environment. Within seven (7) days of the onset of such a
condition, the Proponent shall furnish a report to DTSC, signed by the Proponent's Agreement
Manager, setting forth the events that occurred and the measures taken in the response thereto.

3.16  Preservation of Documentation. The Proponent shall maintain a central
repository of the data, reports, and other documents prepared pursuant to this Agreement. All
such data, reports and other documents shall be preserved by the Proponent for a minimum of six
(6) years after the conclusion of all activities carried out under this Agreement. If DTSC
requests that some or all of these documents be preserved for a longer period of time, the
Proponent shall either comply with that request, deliver the documents to DTSC, or permit
DTSC to copy the documents prior to destruction. The Proponent shall notify DTSC in writing
at least ninety (90) days prior to the expiration of the six-year minimum retention period before
destroying any documents prepared pursuant to this Agreement. If any litigation, claim,
negotiation, audit or other action involving the records has been started before the expiration of
the six-year period, the related records shall be retained until the completion and resolution of all
issues arising therefrom or until the end of the six-year period, which ever is later.

3.17 Amendments. This Agreement may be amended or modified solely upon written
consent of all parties. Such amendments or modifications may be proposed by any party and
shall be effective the third business day following the day the last party signing the amendment
or modification sends its notification of signing to the other party. The parties may agree to a
different effective date.

3.18 Termination for Convenience. Except as otherwise provided in this paragraph,
each party to this Agreement reserves the right to unilaterally terminate this Agreement for any
reason. Termination may be accomplished by giving a thirty (30) day advance written notice of
the election to terminate this Agreement to the other Party. In the event that this Agreement is
terminated under this Paragraph, the Proponent shall be responsible for DTSC costs through the
effective date of termination.

3.19 Exhibits. All exhibits attached to this Agreement are incorporated herein by this
reference.



3.20 Time Periods. Unless otherwise specified, time periods begin from the date this
Agreement is fully executed. "Days" mean calendar days and "business days" mean all calendar
days that are not weekends or official State holidays.

3.21  Proponent Liabilities. Nothing in this Agreement shall constitute or be
considered a satisfaction or release from liability for any condition or claim arising as a result of
Proponent's past, current, or future operations. Nothing in this Agreement is intended or shall be
construed to limit the rights of any of the parties with respect to claims arising out of or relating
to the deposit or disposal at any other location of substances removed from the Site.

3.22 Government Liabilities. The State of California shall not be liable for any injuries
or damages to persons or property resulting from acts or omissions by the Proponent or by
related parties in carrying out activities pursuant to this Agreement, nor shall the State of
California be held as a party to any contract entered into by the Proponent or its agents in
carrying out the activities pursuant to this Agreement.

3.23  Third Party Actions. In the event that the Proponent is a party to any suit or claim
for damages or contribution relating to the Site to which DTSC is not a party, the Proponent shall
notify DTSC in writing within ten (10) days after service of the complaint in the third-party
action. Proponent shall pay all costs incurred by DTSC relating to such third-party actions,
including but not limited to responding to subpoenas.

3.24  Reservation of Rights. DTSC and the Proponent reserve the following rights.

3.24.1 DTSC reserves its right to pursue cost recovery under the Comprehensive
Environmental Response, Compensation, and Liability act of 1980 (CERCLA), as amended, the
California Health and Safety Code section 25360, and any other applicable section of the law.

3.24.2 Nothing in this Agreement is intended or shall be construed to limit or preclude
DTSC from taking any action authorized by law or equity to protect public health and safety or
the environment and recovering the costs thereof.

3.24.3 Nothing in this Agreement shall constitute or be construed as a waiver of the
Proponent's rights, (including any covenant not to sue or release) with respect to any claim,
cause of action, or demand in law or equity that the Proponent may have against any “person,” as
defined in Section 101(21) of CERCLA, or the California Health and Safety Code section 25319,
that is not a signatory to this Agreement.

3.24.4 By entering into this Agreement, the Proponent does not admit to any fact, fault,
or liability under any statute or regulation.

3.25 Compliance with Applicable Laws. Nothing in this Agreement shall relieve the
Proponent from complying with all applicable laws and regulations, and the Proponent shall
conform all actions required by this Agreement with all applicable federal, state, and local laws
and regulations.




3.26  California Law. This Agreement shall be governed, performed, and interpreted
under the laws of the State of California.

3.27 Severability. If any portion of this Agreement is ultimately determined not to be
enforceable, that portion will be severed from the Agreement and the severability shall not affect
the enforceability of the remaining terms of the Agreement.

3.28 Parties Bound. This Agreement applies to and is binding, jointly and severally,
upon each signatory and its officers, directors, agents, receivers, trustees, heirs, executors,
administrators, successors, and assigns, and upon any successor agency of the State of California
that may have responsibility for and jurisdiction over the subject matter of this Agreement. No
change in the ownership or corporate or business status of any signatory, or of the facility or Site
shall alter any signatory's responsibilities under this Agreement.

3.29 Effective Date. The effective date of this Agreement is the date when this
Agreement is fully executed.

3.30 Representative Authority. Each undersigned representative of the parties to this
Agreement certifies that she or he is fully authorized to enter into the terms and conditions of
this Agreement and to execute and legally bind the parties to this Agreement.

3.31 Counterparts. This Agreement may be executed and delivered in any number of
counterparts, each of which when executed and delivered shall be deemed to be an original, but
such counterparts shall together constitute one and the same document.

Date:
Anthony Landis, P.E.
Chief, Northern California Operations
Office of Military Facilities
Department of Toxic Substances Control
Date:

Danny G. Nobles

Colonel, EN

Chief, Army Reserve Division

Office of the Assistant Chief of Staff for Installation Management
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Voluntary Cleanup Agreement
Oakland Army Reserve Exchange

EXHIBIT A

Site Location Map



San Francisco Bay

Parcs 19
and 21

The Oakland Army Reserve Exchange (Site), which is the subject of the Voluntary Cleanup
Agreement, consists of several non-contiguous properties near the eastern terminus of the San
Francisco-Oakland Bay Bridge. The Site includes (a) the Heroic War Dead United States Army
Reserve Center at 2400 Engineer Road, Oakland, California, (b) former Base Realignment and
Closure (BRAC) Parcels 6 and 7 (also known as the Subaru Lot) at the former Oakland Army
Base, and (c) former BRAC Parcels 18 and portions of former BRAC Parcels 19 and 21 at the
former Oakland Army Base. These areas total to approximately 42.53 acres.
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Voluntary Cleanup Agreement
Oakland Army Reserve Exchange

EXHIBIT B

Scope of Work

The following tasks will be completed as part of this Agreement:

TASK 1: Submittal of Existing Data

The Proponent will submit to DTSC all background information, sample analysis results,
environmental assessment reports, and any other information pertinent to the hazardous
substance management and/or release, characterization and cleanup of the Site. DTSC will
review the information, identify areas and media of concern, and determine the additional work,
if any, required to complete the investigation/remediation of the Site.

TASK 2: Review of Site Remediation

DTSC shall review data and reports submitted by the Proponent to determine if remediation
conducted without DTSC oversight was protective of human health and the environment. The
information submitted by the Proponent shall be reviewed for conformance with DTSC
standards for quality assurance/quality control, site investigations, and site remediation.
Subsequent to its review, DTSC will either issue comments to the Proponent describing
deficiencies of the remediation or make a determination that No Further Action is required at the
Site.

TASK 3: Preliminary Endangerment Assessment (PEA)

Proponent shall conduct a PEA, or other equivalent preliminary assessment (PA) and site
inspection (SI) documents, to determine whether a release or threatened release of hazardous
substances exists at the Site which poses a threat to human health or the environment. The PEA
shall be conducted in accordance with the DTSC guidance manual for evaluating hazardous
substance release sites, titled: “Preliminary Endangerment Assessment Guidance Manual,”
California Environmental Protection Agency, Department of Toxic Substances Control (Second
Printing June 1999). Documents which may be required as part of the PEA are:

3.1  PEA Workplan. This workplan shall include a sampling plan designed to determine the
type and general extent of contamination at the Site; a health and safety plan addressing
health and safety issues and safe work practices; and a quality assurance/quality control
plan to produce data of known quality.

3.2  PEA Report. This report will document whether a release has occurred or threatened
release exists, the threat the Site poses to human health and the environment, and whether
further action is necessary.

TASK 4: Sampling and Analysis




4.1

4.2

4.3

Sampling and Analysis Workplan. The Proponent will submit a workplan that describes
the activities proposed to characterize soil and groundwater contamination associated
with the Site. The workplan should also include a Site health and safety plan, quality
assurance/quality control plan, sampling plan, and implementation schedule.

The Proponent will begin implementation of the approved workplan in accordance with
the approved implementation schedule. DTSC may provide oversight of workplan
implementation.

Site Characterization Report. The Proponent will submit a Site Characterization Report
that at a minimum presents the data, summarizes the findings of the investigation,
validates all data, and includes recommendations and conclusions.

TASK 5: Remedial Investigation/Feasibility Study (RI/FS)

The RI/FS shall be conducted consistent with the U.S. EPA's “Interim Final Guidance for
Conducting Remedial Investigations and Feasibility Studies under CERCLA,” October 1988,
(EPA/540-G-89/004).

5.1

5.2

5.3

5.4

Remedial Investigation/Feasibility Study Objectives. The objectives of the RI/FS are to:

@ Characterize the extent of hazardous substance contamination at the Site,

(b) Identify existing and potential migration pathways, including the direction, rate,
and dispersion of contaminant migration,

(c) Analyze the baseline risks to determine necessary response actions at the Site,

(d) Determine levels of chemicals that can remain onsite and still be adequately
protective of human health, and

(e) Evaluate feasible remedial alternatives.

Remedial Investigation/Feasibility Study Workplan. The Proponent shall prepare an
RI/FS Workplan which will include a sampling and analysis plan, quality assurance
project plan, quality assurance/quality control plan, health and safety plan, and an
implementation schedule.

Remedial Investigation Report. The Proponent shall prepare a Remedial Investigation
(R1) report in which summarizes the results of the remedial investigation, including
reduction, presentation, and interpretation of all data and information generated and/or
compiled during the remedial investigation. The RI report will contain:

@) Site background information, including physical characteristics and site history,

(b) Sources of contamination,

(© Summary of investigation, discuss all media investigated (i.e., soil, geology,
groundwater, surface water, air, biota), and

(d) Nature and extent of contamination.

Health Risk Assessment. A scoping meeting shall be held to discuss how the risk
assessment will be conducted for this Site and whether an ecological risk assessment is
necessary. The Proponent will then submit a Health Risk Assessment (HRA) report. The
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report will be prepared consistent with U. S. EPA Risk Assessment Guidance for
Superfund (EPA/540/1-89/002) and DTSC Supplemental Guidance for Human Health
Multimedia Risk Assessments of Hazardous Waste Sites and Permitted Facilities. The
HRA report must include the following components:

(a)
(b)
(©)
(d)
(€)
(f)

Contaminant identification,

Exposure assessment,

Toxicity assessment,

Risk characterization,

Environmental evaluation, and

Soil and groundwater remediation goals.

5.5  Feasibility Study Report. The Proponent shall prepare a Feasibility Study (FS) report for

the Site which summarizes the results of the feasibility study, including the following:

(a)
(b)
(©)
(d)
(e)

TASK 6:

Description of the current situation,
Description of remedial action technologies,
Screening of remedial action technologies,
Analysis of remedial action alternatives, and
Recommended remedial action.

Removal Action Workplan

If DTSC determines a removal action is appropriate, the Proponent will prepare a Removal
Action Workplan (RAW) in accordance with the California Health and Safety Code sections
25323.1 and 25356.1. The Removal Action Workplan will include:

(a)
(b)
(©)
(d)
(€)
(f)
(@)

(h)

(i)

A description of the onsite contamination,

The goals to be achieved by the removal action,

An analysis of the alternative options considered and rejected and the basis for
that rejection,

A discussion for each alternative which covers its effectiveness, implementability,
and cost,

Administrative record list,

A description of the techniques and methods to be used in the removal action,
including any excavating, storing, handling, transporting, treating, and disposing
of material on or off the site,

Sampling and analysis Plan with corresponding quality assurance project plan to
confirm the effectiveness of the RAW, if applicable,

A brief overall description of methods that will be employed during the removal
action to ensure the health and safety of workers and the public during the
removal action, and

A detailed community air monitoring plan shall be included if requested by
DTSC.

If the proposed removal action does not meet the requirements of the California Health
and Safety Code section 25356.1(h), the Proponent will prepare a Remedial Action Plan
(RAP) in accordance with the California Health and Safety Code section 25356.1(c) for
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DTSC review and approval.

TASK 7: Implementation of Removal Action Workplan

Upon DTSC approval of the final RAW, the Proponent shall implement the removal action, as
approved. Within thirty (30) days of completion of field activities, the Proponent shall submit an
Implementation Report documenting the implementation of the final RAW.

TASK 8: Remedial Action Plan

If DTSC determines the final remedy cannot be implemented under a Removal Action
Workplan, Proponent will prepare a Remedial Action Plan (RAP) in accordance with the
standards and requirements set forth in the California Health and Safety Code section 25356.1.
The RAP is based on the approved RI and FS Reports and sets forth in detail appropriate steps to
remedy soil, surface water, and groundwater contamination at the Site and adjacent areas. In
addition, the RAP shall contain a schedule for implementation of all proposed removal and
remedial actions.

TASK 9: Environmental Analysis

DTSC makes discretionary decision on a RAW or a RAP to require implementation of removal
actions or remedial actions. State regulations obligate DTSC to evaluate any potential
environmental impact during implementation of removal or remedial activities. If requested, the
Proponent shall submit the information necessary for DTSC to conduct such environmental
analysis.

TASK 10: Remedial Design and Implementation Plan

The Proponent will prepare and submit a Remedial Design and Implementation Plan (RDIP) in
accordance with the agreed upon schedule contained in the approved RAP. The RDIP shall
contain:

@) Technical and operational plans and engineering designs for implementation of
the approved remedial or removal action alternative(s),

(b) A schedule for implementing the construction phase,

(c) A description of the construction equipment to be employed,

(d) A site specific hazardous waste transportation plan (if necessary),

(e) The identity of any contractors, transporters and other persons conducting the
removal and remedial activities for the Site,

()] Post-remedial sampling and monitoring procedures for air, soil, surface water, and
groundwater,

(9) Operation and maintenance procedures and schedules;

(h) A health and safety plan, and

Q) A community air monitoring plan if required by DTSC.

TASK 11: Implementation of Final RAP
Upon DTSC approval of the RDIP and schedule, the Proponent shall implement the final RAP as
approved in accordance with the approved RDIP and schedule.

TASK 12: Changes during Implementation of the Final RAP/RAW
During implementation of the final RAW or RAP and RDIP, DTSC may specify such additions,
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modifications and revisions to the RAW or RDIP as deemed necessary to protect human health
and safety or the environment or to implement the RAW or RAP.

TASK 13: Public Participation

13.1 The Proponent shall conduct appropriate public participation activities given the nature
of the community surrounding the Site and the level of community interest. The
Proponent shall work cooperatively with DTSC to ensure that the affected and interested
public and community are involved in DTSC's decision-making process. Any such
public participation activities shall be conducted in accordance with the California Health
and Safety Code sections 25358.7 and 25356.1(e), the DTSC Public Participation Policy
and Procedures Manual, and with DTSC's review and approval.

13.2  The Proponent shall prepare a community profile to examine the level of the community's
knowledge of the Site; the types of community concerns; the proximity of the Site to
homes and/or schools, day care facilities, churches, etc.; the current and proposed use of
the Site; media interest; and involvement of community groups and elected officials.

13.3  The Proponent shall develop and submit fact sheets to DTSC for review and approval
when specifically requested by DTSC. The Proponent shall be responsible for printing
and distribution of fact sheets upon DTSC approval using the approved community
mailing list.

13.4  The Proponent shall publish, in a major local newspaper(s), a public notice as a display
advertisement announcing the availability of the RAW/RAP for public review and
comment. The public comment period shall last a minimum of thirty (30) days.

13.5 DTSC may require that the Proponent hold at least one public meeting to inform the
public of the proposed activities and to receive public comments on the RAW/RAP.

13.6 DTSC will prepare a response to the public comments received. If required, the
Proponent shall submit the information necessary for DTSC to prepare this document.

13.7  If appropriate, the Proponent will revise the RAW/RAP on the basis of comments
received from the public, and submit the revised RAW/RAP to DTSC for review and
approval. The Proponent will also notify the public of any significant changes from the
action proposed in the RAW/RAP.

TASK 14: Land Use Covenants

Institutional controls and/or land use restrictions pursuant to the California Code of Regulations,
title 22, section 67391.1 may be necessary to insure full protection of the environment and
human health. DTSC may require such institutional controls and/or land use restrictions along
with an Implementation and Enforcement Plan in the Final RAW/RAP. Both DTSC and the
Proponent would be required to sign the land use covenant. All land use covenants shall be
recorded with the Alameda County Assessor’s Office.

TASK 15: Operation and Maintenance
The Proponent shall comply with all operation and maintenance (O&M) requirements in
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accordance with the final RAW, final RAP and/or RDIP. Proponent shall enter into an O&M
Agreement, including financial assurance pursuant to the California Health and Safety Code
section 25355.2, with DTSC prior to certification of the Site.

TASK 16: Discontinuation of Remedial Technology

Any remedial technology employed in implementation of the final RAW/RAP shall be left in
place and operated by the Proponent until and except to the extent that DTSC authorized the
Proponent in writing to discontinue, move or modify some or all of the remedial technology
because the Proponent has met the criteria specified in the final RAW/RAP for its
discontinuance, or because the modifications would better achieve the goals of the final
RAW/RAP.

TASK 17: Quality Assurance/Quality Control Plan

All sampling and analysis conducted by the Proponent under this Agreement shall be performed
in accordance with a Quality Assurance/Quality Control (QA/QC) Plan submitted by the
Proponent and approved by DTSC. The QA/QC Plan will describe:

€)) The procedures for the collection, identification, preservation, and transport of
samples;

(b) The calibration and maintenance of instruments;

(©) The processing, verification, storage and reporting of data, including chain of
custody procedures and identification of qualified person(s) conducting the
sampling and of a laboratory certified or approved by DTSC pursuant to the
California Health and Safety Code section 25198; and

(d) How the data obtained pursuant to this Agreement will be managed and preserved
in accordance with the Preservation of Documentation section of this Agreement.

TASK 18: Health and Safety Plan

The Proponent will submit a Site Health and Safety Plan in accordance with the California Code
of Regulations, title 8, section 5192. This plan should include, at a minimum the following
elements: site background/history/workplan, key personnel and responsibilities, job hazard
analysis/summary, employee training, personal protection, medical surveillance, air surveillance,
site control, decontamination, contingency planning, confined space operations, spill
containment, sanitation, illumination; and other applicable requirements based on the work to be
performed.

DTSC’s “Interim Draft Site Specific Health and Safety Plan Guidance Document for Site
Assessment/Investigation, Site Mitigation Projects, Hazardous Waste Site Work Closure, Post
Closure, and Operation and Maintenance Activities” (DTSC, December 2000) can be used as a
reference tool. The Health and Safety Plan should cover all measures, including contingency
plans, which will be taken during field activities to protect the health and safety of the workers at
the Site and the general public from exposure to hazardous waste, substances, or materials. The
Health and Safety Plan should describe the specific personnel, procedures, and equipment to be
utilized.

All contractors and all subcontractors shall be given a copy of the Health and Safety Plan prior to
entering the Site. Any supplemental health and safety plans prepared by any subcontractor shall
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also be prepared in accordance with the regulations and guidance identified above. The prime
contractor responsible for this subcontractor will be responsible for ensuring that all
subcontractor supplemental health and safety plans follow these regulations and guidelines.

TASK 19: Property Transfer

The Proponent is required to follow the Department of Defense’s policy and guidance and
CERCLA Section 120(h)(3)(A) or (C) for leasing and transferring federal property. Documents
related to property disposal include Environmental Baseline Survey, Supplemental
Environmental Baseline Survey, Finding of Suitability to Lease, Finding of Suitability to
Transfer, Finding of Suitability to Early Transfer and the associated agreements, memoranda,
covenants, and deeds, and activities leading toward State Governor deferral pursuant to
CERCLA Section 120(h)(3)(C)(i), etc. DTSC will provide comments on the property transfer
related documents, prepare necessary documents to support early transfer proposal, and advance
early transfer approval package to the State Governor’s Office for consideration.

TASK 20: Document Review
DTSC will review work plans and reports identified in this Scope of Work and provide written
comments to the Proponent.




Voluntary Cleanup Agreement
Oakland Army Reserve Exchange

EXHIBITC

Project Schedule

Major Milestone

Completion Date

Parcels 6 and 7 (aka: Subaru Lot)

Final RAP Aug 2004
Remedy Implementation Oct 2004
Site Certification Oct 2004
Final FOST Oct 2004
Parcel 18 and Portions of Parcels 19 and 21
Draft RAP Oct 2005
Final RAP Dec 2005
Remedy Implementation Feb 2006
Site Certification Mar 2006
Final FOST Apr 2006
Heroic War Dead United States Army Reserve Center
PEA/PA/SI Jun 2005
RI Aug 2005
FS Sep 2005
Draft RAP Oct 2005
Final RAP Dec 2005
Remedy Implementation Feb 2006
Site Certification Mar 2006

Final FOST

Apr 2006




Voluntary Cleanup Agreement
Oakland Army Reserve Exchange

EXHIBIT D

Resource Estimation Worksheet



Resource Estimation Worksheet (REW) - FY 2004/2005
DSMOA/CA 04-1

SITE NAME: Oakland Army Reserve Exchange

DTSC Remedial Project Manager:

Henry Wong

Areas Includes: Parcels 6, 7, and 18; Portions of Parcels 19 and 21; and Telephone Number:  (510) 540-3770
Heroric War Dead RWQCB Project Staff: TBD
CALSTARS DTSC Site Code: 201585 Telephone Number: TBD
DTSC SWRCB DFG DHS
PR @ 2 = 22| 22
TASK z gé g”? %ﬂ 4 g %g E'g E%
SlEagE S F e B3 |52
o |© P 4 © < <
1 |Parcels 6, 7, 18, 19, and 21
3 | RAP 20
4
5 [Voluntary Cleanup Agreement
6 | VCA 40 20 40
7
8 |Heroic War Dead
9| SI 80 16 8 4
10| RI/FS 20 2 4
15
16 [RPM Meetings - 12 48
17 [Technical Meetings - 6 24 12 4
18 |Site Visits - 2 8 8 4
19
20 [Tracking
21| Monthly Tracking - 12 12 6
22| Appendices Eand F-1 8 1
23| REW-1 2 1
24| Semi-Annual Reports - 2 8 2
25
25
26 Subtotals 270 68 0 0 8 40 16 0 0
27 DTSC TOTAL 386
28 Total 402




Resource Estimation Worksheet (REW) - FY 2005/2006
DSMOA/CA 04-2

SITE NAME: Oakland Army Reserve Exchange

DTSC Remedial Project Manager:

Henry Wong

Areas Includes: Parcels 6, 7, and 18; Portions of Parcels 19 and 21; and Telephone Number:  (510) 540-3770
Heroric War Dead RWQCB Project Staff: TBD
CALSTARS DTSC Site Code: 201585 Telephone Number: TBD
DTSC SWRCB DFG | DHS
)
< 5| & b = T. | ZT.
- |85 58|, | 8| &g |25|=25
TASK a [z2c| @ S o - >3 o g2
4 o @ o © o T c 5 <9 <@
S = = o o c3d | 23
a 2 P et © < <
(O]
! Parcels 6, 7, 18, 19, and 21
i Public Participation 12 24
° | rAP 20 | 8 8
¢ Remedy Implementation 40 8 20
® | site certification 10| 8
®| FosT 16 | 2 4
7
8 )
Heroic War Dead
° | RIFs 40 | 8 8 8
10 ) L
Public Participation 12 24
11
RAP 40 8 20 8 8
© Remedy Implementation 80 16 20
| site Certification 16 | 8
“| Fost 16 | 2 4
15
16 )
RPM Meetings - 12 48 8
Y Technical Meetings - 6 24 12 8
*® |site Visits - 2 8 | s 4
19
2 Tracking
21 .
Monthly Tracking - 12 12 6
i Appendices Eand F-1 8 1
“| REW-1 2 | 1
24 .
Semi-Annual Reports - 2 8 2
25
% Subtotals 412 | 98 | o | o | 76 | 64 36 0 0
i DTSC TOTAL 650
28 Total 686




Voluntary Cleanup Agreement
United States Army Reserve -- Exchange
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Cost Estimation Worksheet



Cost Estimation Worksheet - FY 2004/2005 and FY 2005/2006

SITE NAME: U.S. Army Reserve - Exchange

Areas Includes: Former Oakland Army Base (OARB) Parcels 6 and 7;

DTSC Remedial Project Manager:
Telephone Number:

Henry Wong
(510) 540-3770

(aka: Subaru Lot); Former OARB Parcel 18 and portions of Parcel 19 and 21; and RWQCB Project Staff: TBD
Heroric War Dead USAR Center Telephone Number: TBD
CALSTARS DTSC Site Code: 201585
DTSC SWRCB DFG DHS
- - P 2] - ke o
o = B < < o =& = =
o < <
s 25 | 2 3 0 o £8 o | o
DESCRIPTION a 2c S c o [ = 23 g9 g o
@ o @ o u © o T c S < 9 < 9
R 5 2 S» | z8 | 28
@ o s 9 o < <
1 | Hours Estimate for FY 2004/2005 (hours) 270 68 0 0 8 40 16 0 0
2 | Hourly Rate ($/hour) $111 $135 $123 $158 $104 $153 $123 $123 $123||
3 | Cost ($) $29,970| $9,180 $0 $0 $832| $6,120[ $1,968 $0 $0
4 | Total Cost for FY 2004/2005 ($) $48,070
5
6 | Hours Estimate for FY 2005/2006 412 98 0 0 76 64 36 0 0
7 | Hourly Rate $111 $135 $123 $158 $104 $153 $123 $123 $123||
8 | Cost $45,732| $13,230 $0 $0| $7,904| $9,792| $4,428 $0 $0
9 | Total Cost for FY 2005/2006 $81,086

10

Note:

1 Hourly rates for FY 2004/2005 are based on DTSC's Contract Estimation Rates Effective 07/01/04 - 06/30/05.

2 Hourly rates for FY 2005/2006 are based on the FY 2004/2005 rates for estimation purpose only.

3 Hourly rates for SWRCB, DFG, and DHS are for estimation purpose only.





